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Article 1 -

1.1.

1.2.

1.3.

1.4.

Article 2 -

2.1.

Article 3 -

3.1

Article 4 -

4.1.

4.2.

4.3.

4.4,

15 July 2015

PRELIMINARY PROVISIONS

Definitions

The headings and titles in these General Conditions shall not be taken as part thereof or
be taken into consideration in the interpretation of the contract.

Where the context so permits, words in the singular shall be deemed to include the plural
and vice versa, and words in the masculine shall be deemed to include the feminine and
vice versa.

Words designating persons or parties shall include firms and companies and any
organisation having legal capacity.

The definitions of the terms used throughout this General Conditions are laid down in the
"Glossary of terms", annex Ala to the Practical Guide, which forms an integral part of the
contract.

Language of the Contract

The language of the contract and of all communications between the Contractor
Contracting Authority and Project Manager or their representatives shall be as stated in
the Special Conditions.

Order of precedence of Contract documents

The order of precedence of the contract documents shall be stated in the contract.

Communications

Any written communication relating to this Contract between the Contracting Authority
or the Project Manager, and the Contractor shall state the contract title and identification
number, and shall be sent by post, cable, telex, facsimile transmission, e-mail or personal
delivery, to the appropriate addresses designated by the parties for that purpose in the
Special Conditions.

If the sender requires evidence of receipt, it shall state such requirement in its
communication and shall demand such evidence of receipt whenever there is a deadline
for the receipt of the communication. In any event, the sender shall take all the necessary
measures to ensure timely receipt of its communication.

Wherever the contract provides for the giving or issue of any notice, consent, approval,
certificate or decision, unless otherwise specified such notice, consent, approval,
certificate or decision shall be in writing and the words "notify", "consent", "certify",
"approve" or "decide" shall be construed accordingly. Any such consent, approval,

certificate or decision shall not unreasonably be withheld or delayed.

Any oral instructions or orders shall be confirmed in writing.
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Article 5 -

5.1

5.2.

5.3.

54.

5.5.

Article 6 -

6.1.

6.2.

6.3.

6.4.

6.5.

6.6.

15 July 2015

Assignment

An assignment shall be valid only if it is a written agreement by which the contractor
transfers its Contract or part thereof to a third party.

The Contractor shall not, without the prior consent of the Contracting Authority, assign
the contract or any part thereof, or any benefit or interest thereunder, except in the
following cases:

a) a charge, in favour of the Contractor's bankers, of any monies due or to become due
under the Contract; or

b) the assignment to the Contractor's insurers of the Contractor's right to obtain relief
against any other person liable in cases where the insurers have discharged the
Contractor's loss or liability.

For the purpose of Article 5.2, the approval of an assignment by the Contracting
Authority shall not relieve the Contractor of its obligations for the part of the contract
already performed or the part not assigned.

If the Contractor has assigned the contract without authorisation, the Contracting
Authority may, without formal notice thereof, apply as of right the sanction for breach of
contract provided for in Articles 35 and 36.

Assignees shall satisfy the eligibility criteria applicable for the award of the contract and
they shall not fall under the exclusion criteria described in the tender dossier.

Subcontracting

A subcontract shall be valid only if it is a written agreement by which the Contractor
entrusts performance of a part of the contract to a third party.

The Contractor shall request to the Contracting Authority the authorisation to subcontract.
The request must indicate the elements of the contract to be subcontracted and the
identity of the subcontractors. The Contracting Authority shall notify the Contractor of its
decision within 30 days of receipt of the request, stating reasons should it withhold such
authorisation.

Subcontractors shall satisfy the eligibility criteria applicable for the award of the contract
and shall not fall under the exclusion criteria described in the tender dossier.

No subcontract creates contractual relations between any subcontractor and the
Contracting Authority.

The Contractor shall be responsible for the acts, defaults and negligence of its
subcontractors and their agents or employees, as if they were the acts, defaults or
negligence of the Contractor, its agents or employees. The approval by the Contracting
Authority of the subcontracting of any part of the contract or of the subcontractor to
perform any part of the tasks shall not relieve the Contractor of any of its obligations
under the contract.

If a subcontractor has undertaken any continuing obligation extending for a period
exceeding that of the warranty period under the contract towards the Contractor in respect
of the supplies provided by the subcontractor, the Contractor must, at any time after the
expiration of the warranty period, transfer immediately to the Contracting Authority, at

Page 4 of 33

cde_annexigc_en.pdf



6.7.

6.8.

the Contracting Authority's request and cost, the benefit of such obligation for the
unexpired duration thereof.

If the Contractor enters into a subcontract without approval, the Contracting Authority
may, without formal notice thereof, apply as of right the sanction for breach of contract
provided for in Articles 35 and 36.

If a subcontractor is found by the Contracting Authority or the Project Manager to be
incompetent in discharging its duties, the Contracting Authority or the Project Manager
may request the Contractor forthwith, either to provide a subcontractor with qualifications
and experience acceptable to the Contracting Authority as a replacement, or to resume the
implementation of the tasks itself.

OBLIGATIONS OF THE CONTRACTING AUTHORITY

Article 7 -

7.1.

7.2.

7.3.

7.4.

7.5.

7.6.

Article 8 -

8.1.

15 July 2015

Supply of documents

Save where otherwise provided in the Special Conditions, within 30 days of the signing
of the Contract, the Contracting Authority shall provide the Contractor, free of charge,
with a copy of the drawings prepared for the implementation of the tasks and a copy of
the specifications and other Contract documents. The Contractor may purchase additional
copies of these drawings, specifications and other documents, in so far as they are
available. Upon final acceptance, the Contractor shall return to the Contracting Authority
all drawings, specifications and other Contract documents.

The Contracting Authority shall co-operate with the Contractor to provide information
that the latter may reasonably request in order to perform the contract.

The Contracting Authority shall notify the Contractor of the name and address of the
Project Manager.

Unless it is necessary for the purposes of the Contract, the drawings, specifications and
other documents provided by the Contracting Authority shall not be used or
communicated to a third party by the Contractor without the prior consent of the
Contracting Authority.

The Project Manager shall have authority to issue to the Contractor administrative orders
incorporating such supplementary documents and instructions as are necessary for the
proper execution of the contract and the remedying of any defects therein.

The Special Conditions must indicate the procedure used, if necessary, by the Contracting
Authority and the Project Manager to approve drawings and other documents provided by
the Contractor.

Assistance with local regulations

The Contractor may request the assistance of the Contracting Authority in obtaining
copies of laws, regulations and information on local customs, orders or bye-laws of the
country where the supplies are to be delivered which may affect the Contractor in the
performance of its obligations under the contract. The Contracting Authority may provide
the assistance requested to the Contractor at the Contractor's cost.
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8.2.

8.3.

8.4.

Article 9 -

9.1.

9.2.

9.3.

9.4.

9.5.

9.6.

15 July 2015

The Contractor shall duly notify the Contracting Authority of details of the supplies so
that the Contracting Authority can obtain the requisite permits or import licences.

The Contracting Authority will undertake to obtain, in accordance with the Special
Conditions, the requisite permits or import licences within a reasonable period, taking
account of the implementation dates for the tasks.

Subject to the provisions of the laws and regulations on foreign labour of the country in
which the supplies are to be delivered, the Contracting Authority provides reasonable
assistance to the Contractor, at its request, for its application for any visas and permits
required by the law of the Country in which the supplies are to be delivered, including
work and residence permits, for the personnel whose services the Contractor and the
Contracting Authority consider necessary, as well as residence permits for their families.

OBLIGATIONS OF THE CONTRACTOR

General Obligations

The Contractor shall execute the contract with due care, efficiency and diligence in
accordance with the best professional practice.

The Contractor shall, in accordance with the provisions of the Contract, design,
manufacture, deliver to site, erect, test and commission the supplies and carry out any
other work including the remedying of any defects in the supplies. The Contractor shall
also provide all necessary equipment, supervision, labour and facilities required for the
implementation of the tasks.

The Contractor shall comply with administrative orders given by the Project Manager.
Where the Contractor considers that the requirement of an administrative order goes
beyond the scope of the Contract, it shall, give notice with reasons to the Project
Manager. If the Contractor fails to notify within 30 days period after receipt thereof, he
shall be barred from so doing. Execution of the administrative order shall not be
suspended because of this notice.

The Contractor shall supply, without delay, any information and documents to the
Contracting Authority and the European Commission upon request, regarding the
conditions in which the contract is being executed.

The Contractor shall respect and abide by all laws and regulations in force in the country
where the supplies are to be delivered and shall ensure that its personnel, their
dependants, and its local employees also respect and abide by all such laws and
regulations. The Contractor shall indemnify the Contracting Authority against any claims
and proceedings arising from any infringement by the Contractor, its employees and their
dependants of such laws and regulations.

Should any unforeseen event, action or omission directly or indirectly hamper
performance of the Contract, either partially or totally, the Contractor shall immediately
and at its own initiative record it and report it to the Contracting Authority. The report
shall include a description of the problem and an indication of the date on which it started
and of the remedial action taken by the Contractor to ensure full compliance with its
obligations under the contract. In such event the Contractor shall give priority to solving
the problem rather than determining liability.
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9.7.

9.8.

9.9.

9.10.

Subject to Article 9.9, the Contractor undertakes to treat in the strictest confidence and
not make use of or divulge to third parties any information or documents which are linked
to the performance of the contract without the prior consent of the Contracting Authority.
The Contractor shall continue to be bound by this undertaking after completion of the
tasks and shall obtain from each member of its staff the same undertaking. However, use
of the contract’s reference for marketing or tendering purposes does not require prior
approval of the Contracting Authority, except where the Contracting Authority declares
the contract to be confidential.

If the Contractor is a joint venture or a consortium of two or more persons, all such
persons shall be jointly and severally bound in respect of the obligations under the
contract, including any recoverable amount. The person designated by the consortium to
act on its behalf for the purposes of the contract shall have the authority to bind the
consortium and is the sole interlocutor for all contractual and financial aspects. The
composition or the constitution of the joint venture or consortium shall not be altered
without the prior consent of the Contracting Authority. Any alteration of the composition
of the consortium without the prior consent of the Contracting Authority may result in the
termination of the contract.

Save where the European Commission requests or agrees otherwise, the Contractor shall
ensure the highest visibility to the financial contribution of the European Union. To ensure
such publicity the Contractor shall implement among other actions the specific activities
described in the Special Conditions. All measures must comply with the rules in the
Communication and Visibility Manual for EU External Actions published by the European
Commission.

Any records shall be kept for a 7-year period after the final payment made under the
contract. In case of failure to maintain such records the Contracting Authority may,
without formal notice thereof, apply as of right the sanction for breach of contract
provided for in Articles 35 and 36.

Article 9a - Code of Conduct

%9a.1

9a.2

9a.3

9.a.4

15 July 2015

The Contractor shall at all times act impartially and as a faithful adviser in accordance
with the code of conduct of its profession. It shall refrain from making public statements
about the project without the prior approval of the Contracting Authority. It shall not
commit the Contracting Authority in any way without its prior consent and shall, where
appropriate, make this obligation clear to third parties.

The Contractor and its staff shall respect human rights and undertake not to offend the
political, cultural and religious practices prevailing in the country where the supplies have
to be delivered.

The Contractor shall respect environmental legislation applicable in the country where the
supplies have to be delivered and internationally agreed core labour standards, e.g. the
ILO core labour standards, conventions on freedom of association and collective
bargaining, elimination of forced and compulsory labour, elimination of discrimination in
respect of employment and occupation, and the abolition of child labour.

The Contractor or any of its subcontractors, agents or personnel shall not abuse of its
entrusted power for private gain. The Contractor or any of its subcontractors, agents or
personnel shall not receive or agree to receive from any person or offer or agree to give to
any person or procure for any person, gift, gratuity, commission or consideration of any
kind as an inducement or reward for performing or refraining from any act relating to the
performance of the contract or for showing favour or disfavour to any person in relation
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9.a.5

9a.6

Article 9b

9.b.1

9.b.2

9.b.3

9.b.4

9.b.5

to the contract. The Contractor shall comply with all applicable laws and regulations and
codes relating to anti-bribery and anti-corruption.

The payments to the Contractor under the contract shall constitute the only income or
benefit it may derive in connection with the contract. The Contractor and its staff must
not exercise any activity or receive any advantage inconsistent with their obligations
under the contract.

The execution of the contract shall not give rise to unusual commercial expenses.
Unusual commercial expenses are commissions not mentioned in the contract or not
stemming from a properly concluded contract referring to the Contract, commissions not
paid in return for any actual and legitimate service, commissions remitted to a tax haven,
commissions paid to a recipient who is not clearly identified or commission paid to a
company which has every appearance of being a front company. The European
Commission may carry out documentary or on-the-spot checks it deems necessary to find
evidence in case of suspected unusual commercial expenses.

Conflict of Interest

The Contractor shall take all necessary measures to prevent or end any situation that
could compromise the impartial and objective performance of the contract. Such conflict
of interests could arise in particular as a result of economic interest, political or national
affinity, family or emotional ties, or any other relevant connection or shared interest. Any
conflict of interests which may arise during performance of the contract shall be notified
to the Contracting Authority without delay. In the event of such conflict, the Contractor
shall immediately take all necessary steps to resolve it.

The Contracting Authority reserves the right to verify that such measures are adequate
and may require additional measures to be taken if necessary. The Contractor shall ensure
that its staff, including its management, is not placed in a situation which could give rise
to conflict of interests. Without prejudice to its obligation under the Contract, the
Contractor shall replace, immediately and without compensation from the Contracting
Authority, any member of its staff exposed to such a situation.

The Contractor shall refrain from any contact which would compromise its independence
or that of its personnel.

The Contractor shall limit its role in connection with the project to the provision of the
supplies described in the contract.

The Contractor and anyone working under its authority or control in the performance of
the contract or on any other activity shall be excluded from access to other EU
budget/EDF funds available under the same project. However, the Contractor may
participate after approval of the Contracting Authority if the Contractor is able to prove
that its involvement in previous stages of the project does not constitute unfair
competition.

Article 10 - Origin

10.1.

15 July 2015

All goods shall have their origin in any eligible source country as defined in the
instructions to tenderers and the Special Conditions.
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10.2.

10.3.

The Contractor must certify that the goods tendered comply with this requirement,
specifying their countries of origin. It may be required to provide more detailed
information in this respect.

The Contractor shall present an official certificate of origin on provisional acceptance.
Failure to comply with this obligation shall lead, after formal notice, to termination of the
contract.

Article 11 - Performance guarantee

11.1.

11.2.

11.3.

11.4.

11.5.

11.6.

11.7.

15 July 2015

The Contractor shall, together with the return of the countersigned Contract, furnish to the
Contracting Authority with a guarantee for the full and proper execution of the contract.
The amount of the guarantee shall be as specified in the Special Conditions. It shall be in
the range of 5 and 10% of the total contract price, including any amounts stipulated in
addenda to the contract.

The performance guarantee shall be held against payment to the Contracting Authority
for any loss resulting from the Contractor's failure to perform its contractual obligations
under the contract.

The performance guarantee shall be in the format provided for in the contract, in case of a
bank guarantee. It may also be provided in the form of a banker's draft, a certified cheque,
a bond provided by an insurance and/or bonding company, an irrevocable letter of credit
or a cash deposit made with the Contracting Authority. If the performance guarantee is to
be provided in the form of a bank guarantee, a banker's draft, a certified cheque or a bond,
it shall be issued by a bank or bonding and/or insurance company approved by the
Contracting Authority.

The performance guarantee shall be denominated in the currency in which the contract is
payable. No payments shall be made in favour of the Contractor prior to the provision of
the guarantee. The guarantee shall continue to remain valid until the contract has been
fully and properly performed.

During the execution of the Contract, if the natural or legal person providing the
guarantee is not able to abide by its commitments, the guarantee shall cease to be valid.
The Contracting Authority shall give formal notice to the Contractor to provide a new
guarantee on the same terms as the previous one. Should the Contractor fail to provide a
new guarantee, the Contracting Authority may terminate the contract.

The Contracting Authority shall demand payment from the guarantee of all sums for
which the guarantor is liable under the guarantee due to the Contractor's default under the
Contract, in accordance with the terms of the guarantee and up to the value thereof. The
guarantor shall, without delay, pay those sums upon demand from the Contracting
Authority and may not raise any objection for any reason whatsoever. Prior to making
any claim under the performance guarantee, the Contracting Authority shall notify the
Contractor stating the nature of the default in respect of which the claim is to be made.

Unless the Special Conditions provide otherwise, the performance guarantee shall be
released within 60 days of the issuing of the signed final acceptance certificate for its total
amount except for amounts which are the subject of amicable settlement, arbitration or
litigation.
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Article 12 - Liabilities and Insurance

12.1.

Liabilities

The liability rules described below are without prejudice to the possible application of
international conventions on the carriage of goods.

a) Liability for damage to supplies

Without prejudice to Article 32 (warranty obligations) and Article 38 (force majeure), the
Contractor shall assume (i) full responsibility for maintaining the integrity of the supplies
and (ii) the risk of loss and damage, whatever their cause, until the final acceptance as
foreseen in Article 34.

Compensation for damage to the supplies resulting from the Contractor's liability in
respect of the Contracting Authority is capped at an amount equal to one million euros if
the contract value is less than or equal to one million euros. If the contract value is greater
than one million euros, compensation for damages resulting from the Contractor's liability
shall be capped to the contract value.

However, compensation for loss or damage resulting from fraud or gross negligence of
the Contractor, its staff, its subcontractors and any person for which the Contractor is
answerable, can in no case be capped.

b) Contractor's liability in respect of the Contracting Authority

At any time, the Contractor shall be responsible for and shall indemnify the Contracting
Authority for any damage caused to the Contracting Authority by the Contractor, its staff,
its subcontractors and any person for which the Contractor is answerable.

Compensation for damage resulting from the Contractor's liability in respect of the
Contracting Authority is capped at an amount equal to one million euros if the contract
value is less than or equal to one million euros. If the contract value is greater than one
million euros, compensation for damages resulting from the Contractor's liability shall be
capped to the contract value.

However, compensation for loss or damage resulting from the Contractor's liability in
case of bodily injury, including death, can in no case be capped. The same applies to
compensation for any damages of any kind resulting from fraud or gross negligence of
the Contractor, its staff, its subcontractors and any person for which the Contractor is
answerable.

¢) Contractor's liability in respect of third parties

15 July 2015

The Contractor shall, at its own expense, indemnify, protect and defend, the Contracting
Authority, its agents and employees, from and against all actions, claims, losses or
damage, direct or indirect, of whatever nature (hereinafter "claim(s)") arising from any
act or omission by the Contractor, its staff, its subcontractors and/or any person for which
the Contractor is answerable, in the performance of its duties.

The Contracting Authority must notify any third party claim to the Contractor as soon as
possible after the Contracting Authority becomes aware of them.
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If the Contracting Authority chooses to challenge and defend itself against the claim(s),
the Contractor shall bear the reasonable costs of defense incurred by the Contracting
Authority, its agents and employees.

Under these general conditions, the agents and employees of the Contracting Authority,
as well as the Contractor's staff, its subcontractors and any person for which the
Contractor is answerable are considered to be third parties.

The Contractor shall treat all claims in close consultation with the Contracting Authority

Any settlement or agreement settling a claim requires the prior express consent of the
Contracting Authority and the Contractor.

12.2.  Insurance
a) Insurance — general issues

At the latest together with the return of the countersigned contract, and for the period of
implementation of the tasks, the Contractor shall ensure that itself, its staff, its
subcontractors and any person for which the Contractor is answerable, are adequately
insured with insurance companies recognized on the international insurance market,
unless the Contracting Authority has given its express written consent on a specific
insurance company.

At the latest together with the return of the countersigned contract, the Contractor shall
provide the Contracting Authority with all cover notes and/or certificates of insurance
showing that the Contractor's obligations relating to insurance are fully respected. The
Contractor shall submit without delay, whenever the Contracting Authority or the Project
Manager so requests, an updated version of the cover notes and/or certificates of
insurance.

The Contractor shall obtain from the insurers that they commit to personally and directly
inform the Contracting Authority of any event likely to reduce, cancel or alter in any
manner whatsoever, that coverage. The insurers shall deliver this information as quickly
as possible, and in any event at least thirty (30) days before the reduction, cancellatio